LIST OF DRAWINGS

- T-1 TITLE SHEET & INDEX
- 1 OF 1 EXISTING CONDITIONS PLAN PROVIDED BY WSP USA INC.
- **OP-1 OVERALL LOCUS MAP**
- SP-1 DETAILED SITE & UTILITY PLAN
- SP-2 DETAILED SITE & UTILITY PLAN
- **EC-1 SEDIMENTATION & EROSION CONTROL PLAN**
- EC-2 SEDIMENTATION & EROSION CONTROL PLAN
- EC-3 SEDIMENTATION & EROSION CONTROL NOTES & DETAILS
- **DN-1 SITE DETAILS**
- **DN-2 SITE NOTES**

GREENSKIES RENEWABLE ENERGY, LLC

"OAK BLUFFS SOLAR ARRAY"

16 PENNSYLVANIA AVE VINEYARD HAVEN, MA 02568

SITE INFORMATION


SITE NAME: LOCATION:	"OAK BLUFFS SOLAR ARRAY" 16 PENNSYLVANIA AVE VINEYARD HAVEN, MA 02568
SITE TYPE/DESCRIPTION:	ADD (1) BALLAST MOUNTED SOLAR PANEL ARRAY W/ ASSOCIATED EQUIPMENT.
PROPERTY OWNER:	TOWN OF OAK BLUFFS P.O. BOX 1327 OAK BLUFFS, MA 02557
DEVELOPER:	GREENSKIES RENEWABLE ENERGY, LLC 180 JOHNSON STREET MIDDLETOWN, CT 06457
ELECTRICAL ENGINEER:	PURE POWER ENGINEERING 5 MARINE VIEW PLAZA, SUITE 301 HOBOKEN, NJ 07030
ENGINEER CONTACT:	BRADLEY J. PARSONS, P.E. (860) 663-1697 x208
	41°26'15.12" N 70°34'36.77" W 114'± AMSL
ZONE:	29-0-165, 29-0-164, 29-0-161, 29-0-157, 29-0-156, 29-0-155 R3 PRIVATE BUSINESS, MASSDOT FACILITY, AN TOWN LANDFILL
TOTAL SITE ACERAGE:	23.09± AC.





USGS TOPOGRAPHIC MAP


SCALE : 1" = 2000'± SOURCE: USGS 7.5 MARTHA'S VINEYARD QUADRANGLE, MA 2007

Greenskies
180 JOHNSON STREET MIDDLETOWN, CT 06457
ALL-POINTS TECHNOLOGY CORPORATION 3 SADDLEBROOK DRIVE PHONE: (860)-663-1697 KILLINGWORTH, CT 06419 FAX: (860)-663-0935 WWW.ALLPOINTSTECH.COM
PUREPOVER E N G I N E E R I N G 5 MARINE VIEW PLAZA, SUITE 301 HOBOKEN, NJ 07030 (201) 687-9975 x102 www.PurePower.com
PERMIT SET NO DATE REVISION 6 01/20/20 FOR REVIEW: BJP
7 8
9 10 11 12
DESIGN PROFESSIONAL OF RECORD PROF: BRADLEY J. PARSONS P.E. COMP: ALL-POINTS TECHNOLOGY CORPORATION ADD: 3 SADDLEBROOK DRIVE KILLINGWORTH, CT 06419
OWNER: TOWN OF OAK BLUFFS ADDRESS: P.O. BOX 1327 OAK BLUFFS, MA 02557
OAK BLUFFS SOLAR ARRAY
ADDRESS: VINEYARD HAVEN, MA 02568
DRAWN BY: JT DATE: 01/20/20 CHECKED BY: BJP
SHEET TITLE:
TITLE SHEET & INDEX
SHEET NUMBER:











Greenskies a Clean Focus company					
a Clean Focus company 180 JOHNSON STREET MIDDLETOWN, CT 06457					
3 SADDLEBROOK DRIVE KILLINGWORTH, CT 06419 WWW.ALLPOINTSTECH.COM					
DUREPOWER ENGINEERING 5 MARINE VIEW PLAZA, SUITE 301 HOBOKEN, NJ 07030 (201) 687-9975 x102 www.PurePower.com					
PERMIT SET					
NO DATE REVISION					
6 01/20/20 FOR REVIEW: BJP					
7					
8 9					
10					
11 12					
DESIGN PROFESSIONAL OF RECORD PROF: BRADLEY J. PARSONS P.E. COMP: ALL-POINTS TECHNOLOGY CORPORATION ADD: 3 SADDLEBROOK DRIVE KILLINGWORTH, CT 06419 OWNER: TOWN OF OAK BLUFFS ADDRESS: P.O. BOX 1327 OAK BLUFFS, MA 02557					
OAK BLUFFS SOLAR ARRAY					
SITE 16 PENNSYLVANIA AVE ADDRESS: VINEYARD HAVEN, MA 02568					
APT FILING NUMBER: MA599110					
DRAWN BY: JT					
DATE: 01/20/20 CHECKED BY: BJP					
SHEET TITLE:					
DETAILED SITE & UTILITY PLAN					
SHEET NUMBER:					
SP-2					



		a Clean 180 J	CHNSON STREET ETOWN, CT 06457
	KILL		ALL-POINTS NOLOGY CORPORATION OK DRIVE PHONE: (860)-663-1697 H, CT 06419 FAX: (860)-663-0935 ITSTECH.COM
		E N 5 MAR	JREPOWER JGINEERING INE VIEW PLAZA, SUITE 301 HOBOKEN, NJ 07030 (201) 687-9975 x102 www.PurePower.com
			PERMIT SET
	NO	DATE	REVISION
0	6 7	01/20/20	FOR REVIEW: BJP
	8		
	9 10		
	11 12		
	D	ESIGN PI	ROFESSIONAL OF RECORD
			DLEY J. PARSONS P.E.
		COR	-POINTS TECHNOLOGY
	AD		DDLEBROOK DRIVE INGWORTH, CT 06419
	ow	/NER: 1	OWN OF OAK BLUFFS
	AD		P.O. BOX 1327
			DAK BLUFFS, MA 02557
THE STILLE]
	C	OAK BL	UFFS SOLAR ARRAY
	SIT AD		16 PENNSYLVANIA AVE VINEYARD HAVEN, MA 02568
			NUMBER: MA599110
		_	DRAWN BY: JT
	DA	TE: 0	1/20/20 CHECKED BY: BJP
	-		
	SHI	EET TITL	E:
			IMENTATION &
	EF	KOSIO	N CONTROL PLAN
			JUNEALTH OF MASSACHER
			33 CSS/ONAL ENGINAR



EROSION CONTROL NOTES

EROSION AND SEDIMENT CONTROL PLAN NOTES

- THE CONTRACTOR SHALL CONSTRUCT ALL SEDIMENT AND EROSION CONTROLS IN ACCORDANCE WITH THE ENVIRONMENTAL PROTECTION AGENCIES CONSTRUCTION GENERAL PERMIT UNDER THE NATIONAL POLLUTION DISCHARGE ELIMINATION SYSTEM ("GENERAL PERMIT"), MASSACHUSETTS EROSION AND SEDIMENT CONTROL GUIDELINES FOR URBAN AND SUBURBAN AREAS, LATEST EDITION ("THE GUIDELINES"), THE CONTRACT DOCUMENTS, AND AS DIRECTED BY THE TOWN OF OAK BLUFFS. ALL PERIMETER SEDIMENTATION AND EROSION CONTROL MEASURES SHALL BE INSTALLED PRIOR TO THE START OF CLEARING AND GRUBBING AND DEMOLITION OPERATIONS.
- THESE DRAWINGS ARE ONLY INTENDED TO DESCRIBE THE SEDIMENT AND EROSION CONTROL MEASURES FOR THIS SITE. ALL TEMPORARY EROSION AND SEDIMENT CONTROL MEASURES SHOWN ON THE EROSION & SEDIMENT CONTROL PLAN ARE SHOWN IN A GENERAL SIZE AND LOCATION ONLY. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ENSURING THAT ALL EROSION CONTROL MEASURES ARE CONFIGURED AND CONSTRUCTED IN A MANNER THAT WILL MINIMIZE EROSION OF SOILS AND PREVENT THE TRANSPORT OF SEDIMENTS AND OTHER POLLUTANTS TO STORM DRAINAGE SYSTEMS AND/OR WATERCOURSES. ACTUAL SITE CONDITIONS OR SEASONAL AND CLIMATIC CONDITIONS MAY WARRANT ADDITIONAL CONTROLS OR CONFIGURATIONS, AS REQUIRED, AND AS DIRECTED BY THE PERMITTEE AND/OR THE TOWN OF OAK BLUFFS. SEE SEDIMENT AND EROSION CONTROL DETAILS AND SUGGESTED CONSTRUCTION SEQUENCE FOR MORE INFORMATION. REFER TO SITE PLAN FOR GENERAL INFORMATION AND OTHER CONTRACT PLANS FOR APPROPRIATE INFORMATION.
- A BOND MAY BE REQUIRED TO BE POSTED WITH THE GOVERNING AUTHORITY FOR THE EROSION CONTROL INSTALLATION AND MAINTENANCE.
- THE CONTRACTOR SHALL APPLY THE MINIMUM EROSION & SEDIMENT CONTROL MEASURES SHOWN ON THE PLAN IN CONJUNCTION WITH CONSTRUCTION SEQUENCING, SUCH THAT ALL ACTIVE WORK ZONES ARE PROTECTED. ADDITIONAL AND/OR ALTERNATIVE SEDIMENT AND EROSION CONTROL MEASURES MAY BE INSTALLED DURING THE CONSTRUCTION PERIOD IF FOUND NECESSARY BY THE CONTRACTOR, OWNER, SITE ENGINEER, MUNICIPAL OFFICIALS, OR ANY GOVERNING AGENCY. THE CONTRACTOR SHALL CONTACT THE OWNER AND APPROPRIATE GOVERNING AGENCIES FOR APPROVAL IF ALTERNATIVE CONTROLS OTHER THAN THOSE SHOWN ON THE PLANS ARE PROPOSED BY THE CONTRACTOR.
- THE CONTRACTOR SHALL TAKE EXTREME CARE DURING CONSTRUCTION SO AS NOT TO DISTURB UNPROTECTED WETLAND AREAS OR INSTALLED SEDIMENTATION AND EROSION CONTROL MEASURES. THE CONTRACTOR SHALL INSPECT ALL SEDIMENT AND EROSION CONTROLS WEEKLY AND WITHIN 24 HOURS OF A STORM WITH A RAINFALL AMOUNT OF 0.25 INCHES OR GREATER TO VERIFY THAT THE CONTROLS ARE OPERATING PROPERLY AND MAKE REPAIRS AS NECESSARY IN A TIMELY MANOR.
- THE CONTRACTOR SHALL KEEP A SUPPLY OF EROSION CONTROL MATERIAL (SILT FENCE, COMPOST FILTER SOCK, EROSION CONTROL BLANKET, ETC.) ON-SITE FOR PERIODIC MAINTENANCE AND EMERGENCY REPAIRS.
- ALL FILL MATERIAL PLACED ADJACENT TO ANY WETLAND AREA SHALL BE GOOD QUALITY, WITH LESS THAN 5% FINES PASSING THROUGH A #200 SIEVE (BANK RUN), SHALL BE PLACED IN MAXIMUM ONE FOOT LIFTS, AND SHALL BE COMPACTED TO 95% MAX. DRY DENSITY MODIFIED PROCTOR OR AS SPECIFIED IN THE CONTRACT SPECIFICATIONS.
- PROTECT EXISTING TREES THAT ARE TO BE SAVED BY FENCING, ORANGE SAFETY FENCE, CONSTRUCTION TAPE, OR EQUIVALENT FENCING/TAPE. ANY LIMB TRIMMING SHOULD BE DONE AFTER CONSULTATION WITH AN ARBORIST AND BEFORE CONSTRUCTION BEGINS IN THAT AREA; FENCING SHALL BE MAINTAINED AND REPAIRED DURING CONSTRUCTION.
- CONSTRUCTION ENTRANCES (ANTI-TRACKING PADS) SHALL BE INSTALLED PRIOR TO ANY SITE EXCAVATION OR CONSTRUCTION ACTIVITY AND SHALL BE MAINTAINED THROUGHOUT THE DURATION OF ALL CONSTRUCTION IF REQUIRED. THE LOCATION OF THE TRACKING PADS MAY CHANGE AS VARIOUS PHASES OF CONSTRUCTION ARE COMPLETED. CONTRACTOR SHALL ENSURE THAT ALL VEHICLES EXITING THE SITE ARE PASSING OVER THE ANTI-TRACKING PADS PRIOR TO EXISTING.
- 10. ALL CONSTRUCTION SHALL BE CONTAINED WITHIN THE LIMIT OF DISTURBANCE, WHICH SHALL BE MARKED WITH SILT FENCE, SAFETY FENCE, HAY BALES, RIBBONS, OR OTHER MEANS PRIOR TO CLEARING. CONSTRUCTION ACTIVITY SHALL REMAIN ON THE UPHILL SIDE OF THE SEDIMENT BARRIER UNLESS WORK IS SPECIFICALLY CALLED FOR ON THE DOWNHILL SIDE OF THE BARRIER.
- 11. NO CUT OR FILL SLOPES SHALL EXCEED 2:1 EXCEPT WHERE STABILIZED BY ROCK FACED EMBANKMENTS OR EROSION CONTROL BLANKETS. ALL SLOPES SHALL BE SEEDED AND BANKS WILL BE STABILIZED IMMEDIATELY UPON COMPLETION OF FINAL GRADING UNTIL TURF IS ESTABLISHED.
- 12. DIRECT ALL DEWATERING PUMP DISCHARGE TO A SEDIMENT CONTROL DEVICE THE GUIDELINES WITHIN THE APPROVED LIMIT OF DISTURBANCE IF REQUIRED. DISCHARGE TO STORM DRAINS OR SURFACE WATERS FROM SEDIMENT CONTROLS SHALL BE CLEAR AND APPROVED BY THE PERMITTEE OR MUNICIPALITY.
- 13. THE CONTRACTOR SHALL MAINTAIN A CLEAN CONSTRUCTION SITE AND SHALL NOT ALLOW THE ACCUMULATION OF RUBBISH OR CONSTRUCTION DEBRIS ON THE SITE. PROPER SANITARY DEVICES SHALL BE MAINTAINED ON-SITE AT ALL TIMES AND SECURED APPROPRIATELY. THE CONTRACTOR SHALL TAKE ALL NECESSARY PRECAUTIONS TO AVOID THE SPILLAGE OF FUEL OR OTHER POLLUTANTS ON THE CONSTRUCTION SITE AND SHALL ADHERE TO ALL APPLICABLE POLICIES AND REGULATIONS RELATED TO SPILL PREVENTION AND RESPONSE/CONTAINMENT.
- 14. MINIMIZE LAND DISTURBANCES. SEED AND MULCH DISTURBED AREAS WITH TEMPORARY MIX AS SOON AS PRACTICABLE (2 WEEK MAXIMUM UNSTABILIZED PERIOD) USING PERENNIAL RYEGRASS AT 40 LBS PER ACRE. MULCH ALL CUT AND FILL SLOPES AND SWALES WITH LOOSE HAY AT A RATE OF 2 TONS PER ACRE. IF NECESSARY, REPLACE LOOSE HAY ON SLOPES WITH EROSION CONTROL BLANKETS OR JUTE CLOTH. MODERATELY GRADED AREAS, ISLANDS, AND TEMPORARY CONSTRUCTION STAGING AREAS MAY BE HYDROSEEDED WITH TACKIFIER.
- 15. SWEEP AFFECTED PORTIONS OF OFF SITE ROADS ONE OR MORE TIMES A DAY (OR LESS FREQUENTLY IF TRACKING IS NOT A PROBLEM) DURING CONSTRUCTION. FOR DUST CONTROL, PERIODICALLY MOISTEN EXPOSED SOIL SURFACES WITH WATER ON UNPAVED TRAVELWAYS TO KEEP THE TRAVELWAYS DAMP. CALCIUM CHLORIDE MAY ALSO BE APPLIED TO ACCESS ROADS. DUMP TRUCK LOADS EXITING THE SITE SHALL BE COVERED.
- 16. TURF ESTABLISHMENT SHALL BE PERFORMED OVER ALL DISTURBED SOIL, UNLESS THE AREA IS UNDER ACTIVE CONSTRUCTION, IT IS COVERED IN STONE OR SCHEDULED FOR PAVING WITHIN 30 DAYS. TEMPORARY SEEDING OR NON-LIVING SOIL PROTECTION OF ALL EXPOSED SOILS AND SLOPES SHALL BE INITIATED WITHIN THE FIRST 7 DAYS OF SUSPENDING WORK IN AREAS TO BE LEFT LONGER THAN 30 DAYS.
- 17. MAINTAIN ALL PERMANENT AND TEMPORARY SEDIMENT CONTROL DEVICES IN EFFECTIVE CONDITION THROUGHOUT THE CONSTRUCTION PERIOD. UPON COMPLETION OF WORK SWEEP CONCRETE PADS, CLEAN THE STORMWATER MANAGEMENT SYSTEMS AND REMOVE ALL TEMPORARY SEDIMENT CONTROLS ONCE THE SITE IS FULLY STABILIZED AND APPROVAL HAS BEEN RECEIVED FROM PERMITTEE OR THE MUNICIPALITY.
- 18. SEEDING MIXTURES, IF REQUIRED, SHALL BE NEW ENGLAND SEMI-SHADE GRASS AND FORBS MIX (SEE SITE DETIALS SHEET DN-1), OR APPROVED EQUAL BY OWNER.

- THE PROPOSED PROJECT INVOLVES THE FOLLOWING CONSTRUCTION: A. CLEARING, GRUBBING, AND GRADING OF EXISTING LOT. B. CONSTRUCTION OF 3,536 BALLAST MOUNTED SOLAR PANELS AND ASSOCIATED EQUIPMENT.
- B. THE STABILIZATION OF DISTURBED AREAS WITH PERMANENT GRASS TREATMENTS.
- SOIL.

- 6. STORMWATER MANAGEMENT DESIGN CRITERIA UTILIZES THE APPLICABLE SECTIONS OF THE MASSACHUSETTS STORMWATER HANDBOOK, UPDATED FEB. 2008, TO THE EXTENT POSSIBLE AND PRACTICABLE FOR THIS PROJECT ON THIS SITE. EROSION AND SEDIMENTATION MEASURES ARE BASED UPON ENGINEERING PRACTICE, JUDGEMENT AND THE APPLICABLE SECTIONS OF THE MASSACHUSETTS EROSION AND SEDIMENT CONTROL GUIDELINES FOR URBAN AND SUBURBAN AREAS, LATEST EDITION.
- 7. DETAILS FOR THE TYPICAL STORMWATER MANAGEMENT AND EROSION AND SEDIMENTATION MEASURES ARE SHOWN ON THE PLAN SHEETS OR PROVIDED AS SEPARATE SUPPORT DOCUMENTATION FOR REVIEW IN THIS PLAN.
- A. STAGED CONSTRUCTION; B. MINIMIZE THE DISTURBED AREAS TO THE EXTENT PRACTICABLE DURING CONSTRUCTION; C. STABILIZE DISTURBED AREAS AS SOON AS POSSIBLE WITH TEMPORARY OR PERMANENT MEASURES; D. MINIMIZE IMPERVIOUS AREAS;
- 9. THE FOLLOWING SEPARATE DOCUMENTS ARE TO BE CONSIDERED A PART OF THE EROSION AND SEDIMENTATION PLAN: A. STORMWATER MANAGEMENT MEMO FOR EXISTING AND PROPOSED PEAK FLOWS.
- SUGGESTED CONSTRUCTION SEQUENCE
- THE FOLLOWING SUGGESTED SEQUENCE OF CONSTRUCTION ACTIVITIES IS PROJECTED BASED UPON ENGINEERING JUDGEMENT AND BEST MANAGEMENT PRACTICES. THE CONTRACTOR MAY ELECT TO ALTER THE SEQUENCING TO BEST MEET THE CONSTRUCTION SCHEDULE, THE EXISTING SITE ACTIVITIES AND WEATHER CONDITIONS. SHOULD THE CONTRACTOR ALTER THE CONSTRUCTION SEQUENCE OR ANY EROSION AND SEDIMENTATION CONTROL MEASURES THEY SHALL MODIFY THE STORMWATER POLLUTION PREVENTION PLAN ("SWPPP") AS REQUIRED BY THE GENERAL PERMIT.
- 1. THE CONTRACTOR SHALL SCHEDULE A PRE-CONSTRUCTION MEETING. PHYSICALLY FLAG THE LIMITS OF DISTURBANCE IN THE FIELD AS NECESSARY TO FACILITATE THE PRE-CONSTRUCTION MEETING.
- 2. CONDUCT A PRE-CONSTRUCTION MEETING TO DISCUSS THE PROPOSED WORK AND EROSION AND SEDIMENTATION CONTROL MEASURES. THE MEETING SHOULD BE ATTENDED BY THE OWNER. THE OWNER REPRESENTATIVE(S), THE MUNICIPALITY, THE GENERAL CONTRACTOR, DESIGNATED SUB-CONTRACTORS AND THE PERSON, OR PERSONS, RESPONSIBLE FOR THE IMPLEMENTATION, OPERATION, MONITORING AND MAINTENANCE OF THE EROSION AND SEDIMENTATION MEASURES. THE CONSTRUCTION PROCEDURES FOR THE ENTIRE PROJECT SHALL BE REVIEWED AT THIS MEETING.
- 3. NOTIFY THE PROJECT DEVELOPER AND THE TOWN OF OAK BLUFFS AGENT AT LEAST FORTY-EIGHT (48) HOURS PRIOR TO COMMENCEMENT OF ANY DEMOLITION, CONSTRUCTION OR REGULATED ACTIVITY ON THIS PROJECT.
- 4. NOTIFY DIG SAFE AT 811, AS REQUIRED, PRIOR TO THE START OF CONSTRUCTION.
- 5. INSTALL STRAW WATTLES AS SHOWN ON THE EROSION AND SEDIMENTATION CONTROL PLANS.
- 6. INSTALL ELECTRICAL CONDUIT TO SWITCH GEAR LOCATIONS.
- 7. INSTALL CABLE TRAY.
- 8. INSTALL STONE & FOUNDATIONS FOR BALLAST MOUNTED RACKING SYSTEM.
- 9. INSTALL INVERTERS AND ELECTRICAL EQUIPMENT PAD.
- 10. INSTALL REMAINDER OF RACKING SYSTEM AND SOLAR MODULES.
- 11. INSTALL CHAIN-LINK FENCE AS SHOWN ON THE PLANS
- 12. AFTER THE SITE IS STABILIZED AND WITH THE APPROVAL OF THE PERMITTEE AND TOWN OF OAK BLUFFS AGENT, REMOVE PERIMETER EROSION AND SEDIMENTATION CONTROLS.

SEDIMENT & EROSION CONTROL NARRATIVE


- 1. THE PROJECT INVOLVES THE CONSTRUCTION OF A BALLAST MOUNTED SOLAR PANEL FACILITY WITH ASSOCIATED EQUIPMENT.
- 2. NO GROUND DISTURBANCE IS PROPOSED ON THE CAPPED LAND FILL.
- 3. THE PROJECT SITE, AS MAPPED IN THE SOIL SURVEY OF DUKES COUNTY (NRCS, 2019), CONTAINS TYPE 259B
- 4. IT IS ANTICIPATED THAT CONSTRUCTION WILL BE COMPLETED IN APPROXIMATELY 3-4 MONTHS.
- 5. REFER TO THE CONSTRUCTION SEQUENCING AND EROSION AND SEDIMENTATION NOTES FOR INFORMATION REGARDING SEQUENCING OF MAJOR OPERATIONS IN THE ON-SITE CONSTRUCTION PHASES.
- 8. CONSERVATION PRACTICES TO BE USED DURING CONSTRUCTION AREA:
- E. UTILIZE APPROPRIATE CONSTRUCTION EROSION AND SEDIMENTATION MEASURES.

13. PERFORM PROJECT CLEAN UP.

CONSTRUCTION ENTRANCE DAILY THE STONE. CLEAN PAVED SURFACES OF TRACKED SEDIMENT. STRAW WATTLE WEEKLY & WITHIN 24 HOURS OF RAINFALL > 0.5" REPAIR/REPLACE WHEN FAILURE OR DETERIORATION IS OBSERVED REMOVE SILT WHEN IT REACHES 1/2 THE HEIGHT OF THE WATTLE. TOPSOIL/BORROW STOCKPILES DAILY REPAIR/REPLACE SEDIMENT BARRIERS AS NECESSARY. TEMPORABY SOIL WEEKLY & WITHIN 24 HOURS OF REPAIR/REPLACE SEDIMENT BARRIERS AS NECESSARY.			
CONSTRUCTION ENTRANCE DAILY PLACE ADDITIONAL STONE, EXTEND THE LENGTH OR REMOVE AND THE STONE. CLEAN PAVED SURFACES OF TRACKED SEDIMENT. STRAW WATTLE WEEKLY & WITHIN 24 HOURS OF RAINFALL > 0.5" REPAIR/REPLACE WHEN FAILURE OR DETERIORATION IS OBSERVED REMOVE SILT WHEN IT REACHES 1/2 THE HEIGHT OF THE WATTLE. TOPSOIL/BORROW STOCKPILES DAILY REPAIR/REPLACE SEDIMENT BARRIERS AS NECESSARY.		CONSTRUCTION OPERATION AI	ND MAINTENANCE PLAN - BY CONTRACTOR
CONSTRUCTION ENTRANCE DAILY THE STONE. CLEAN PAVED SURFACES OF TRACKED SEDIMENT. STRAW WATTLE WEEKLY & WITHIN 24 HOURS OF RAINFALL > 0.5" REPAIR/REPLACE WHEN FAILURE OR DETERIORATION IS OBSERVED REMOVE SILT WHEN IT REACHES 1/2 THE HEIGHT OF THE WATTLE. TOPSOIL/BORROW STOCKPILES DAILY REPAIR/REPLACE SEDIMENT BARRIERS AS NECESSARY.	&S MEASURE	INSPECTION SCHEDULE	MAINTENANCE REQUIRED
STRAW WATTLE RAINFALL > 0.5" REMOVE SILT WHEN IT REACHES 1/2 THE HEIGHT OF THE WATTLE. TOPSOIL/BORROW STOCKPILES DAILY REPAIR/REPLACE SEDIMENT BARRIERS AS NECESSARY.	ONSTRUCTION ENTRANCE	DAILY	PLACE ADDITIONAL STONE, EXTEND THE LENGTH OR REMOVE AND REPLACE THE STONE. CLEAN PAVED SURFACES OF TRACKED SEDIMENT.
STOCKPILES DAILY REPAIR/REPLACE SEDIMENT BARRIERS AS NECESSARY.	TRAW WATTLE		REPAIR/REPLACE WHEN FAILURE OR DETERIORATION IS OBSERVED. REMOVE SILT WHEN IT REACHES 1/2 THE HEIGHT OF THE WATTLE.
TEMPORARY SOIL WEEKLY & WITHIN 24 HOURS OF DEDAID EDODED OD DADE ADE AD AN AMERIATEL Y DECEED AND MUL	,	DAILY	REPAIR/REPLACE SEDIMENT BARRIERS AS NECESSARY.
PROTECTION RAINFALL > 2" REPAIR ERODED OR BARE AREAS IMMEDIATELY. RESEED AND MUL			REPAIR ERODED OR BARE AREAS IMMEDIATELY. RESEED AND MULCH.


DUST CONTROL (DC)

MECHANICAL SWEEPING USE MECHANICAL SWEEPING ON PAVED AREAS WHERE DUST AND FINE MATERIALS ACCUMULATE AS A RESULT OF TRUCK TRAFFIC. PAVEMENT SAW CUTTING SPILLAGE, AND WIND OR WATER DEPOSITION FROM ADJACENT DISTURBED AREAS. SWEEP DAILY IN HEAVILY TRAFFICKED AREAS.



DOUBLE ROW OF SILT FENCING -







2. SECURE THE SOCK WITH 18-24" (45.7-61 CM) STAKES EVERY 3-4' (0.9 -1.2 M) AND WITH A STAKE ON EACH END. STAKES SHOULD BE DRIVEN THROUGH THE MIDDLE OF THE SOCK LEAVING AT LEAST 2-3" (5-7.5 CM) OF STAKE EXTENDING ABOVE THE SOCK. STAKES SHOULD BE DRIVEN PERPENDICULAR TO THE SLOPE FACE.

COMPOST FILTER SOCK SEDIMENTATION CONTROL BARRIER (IF REQUIRED)







PERIODICALLY MOISTEN EXPOSED SOIL SURFACES ON UNPAVED TRAVELWAYS TO KEEP THE TRAVELWAY DAMP.

DIRECTION OF RUN-OFF FLOW (TYP.)

NOTES 1. ALL EXISTING EXCAVATED MATERIAL THAT IS NOT TO BE REUSED IN THE WORK IS TO BE IMMEDIATELY REMOVED FROM THE SITE AND PROPERLY DISPOSED OF.

SOIL/AGGREGATE STOCKPILE OF EXISTING SITE

MATERIAL TO BE REUSED AND/OR NEW

MATERIAL TO BE INSTALLED IN THE WORK

2. SOIL/AGGREGATE STOCKPILE SITES TO BE WHERE SHOWN ON THE DRAWINGS.


3. RESTORE STOCKPILE SITES TO PRE-EXISTING PROJECT CONDITION AND RESEED AS REQUIRED.


4. STOCKPILE HEIGHTS MUST NOT EXCEED 35'. STOCKPILE SLOPES MUST BE 2:1 OR FLATTER.

MATERIALS STOCKPILE (IF REQUIRED)

1. PLACE THE SOCK ALONG THE CONTOUR OF THE SLOPE AND ENSURE THAT IT IS MAKING CONTACT WITH THE EXISTING GROUND.

$\ $	Greenskies						
	a Clean Focus company						
	180 JOHNSON STREET MIDDLETOWN, CT 06457						
	ALL-POINTS TECHNOLOGY CORPORATION						
3 SADDLEBROOK DRIVE PHONE: (860)-663-1697 KILLINGWORTH, CT 06419 FAX: (860)-663-0935 WWW.ALLPOINTSTECH.COM							
	5 MARINE VIEW PLAZA, SUITE 301 HOBOKEN, NJ 07030 (201) 687-9975 x102 www.PurePower.com						
	PERMIT SET						
	NO DATE REVISION 6 01/20/20 FOR REVIEW: BJP						
-	7						
	8 9						
	10 11 12						
L [12						
ļ	DESIGN PROFESSIONAL OF RECORD						
	PROF: BRADLEY J. PARSONS P.E. COMP: ALL-POINTS TECHNOLOGY						
	CORPORATION ADD: 3 SADDLEBROOK DRIVE						
L	KILLINGWORTH, CT 06419 OWNER: TOWN OF OAK BLUFFS						
	ADDRESS: P.O. BOX 1327						
	OAK BLUFFS, MA 02557						
	OAK BLUFFS SOLAR ARRAY						
	SITE 16 PENNSYLVANIA AVE						
	SITE 16 PENNSYLVANIA AVE ADDRESS: VINEYARD HAVEN, MA 02568 APT FILING NUMBER: MA599110 DRAWN BY: JT						
	SITE 16 PENNSYLVANIA AVE ADDRESS: VINEYARD HAVEN, MA 02568 APT FILING NUMBER: MA599110						
	SITE 16 PENNSYLVANIA AVE ADDRESS: VINEYARD HAVEN, MA 02568 APT FILING NUMBER: MA599110 DRAWN BY: JT						
	SITE 16 PENNSYLVANIA AVE ADDRESS: VINEYARD HAVEN, MA 02568 APT FILING NUMBER: MA599110 DRAWN BY: JT						
	SITE 16 PENNSYLVANIA AVE ADDRESS: VINEYARD HAVEN, MA 02568 APT FILING NUMBER: MA599110 DRAWN BY: JT						
	SITE 16 PENNSYLVANIA AVE ADDRESS: VINEYARD HAVEN, MA 02568 APT FILING NUMBER: MA599110 DRAWN BY: JT DATE: 01/20/20 CHECKED BY: BJP SHEET TITLE: SEDIMENTATION &						
	SITE 16 PENNSYLVANIA AVE ADDRESS: VINEYARD HAVEN, MA 02568 APT FILING NUMBER: MA599110 DRAWN BY: JT DATE: 01/20/20 CHECKED BY: BJP SHEET TITLE:						
	SITE 16 PENNSYLVANIA AVE ADDRESS: VINEYARD HAVEN, MA 02568 APT FILING NUMBER: MA599110 DRAWN BY: JT DATE: 01/20/20 CHECKED BY: BJP SHEET TITLE: SEDIMENTATION & EROSION CONTROL						
	SHEET NUMBER: MATERIALS						
	SITE 16 PENNSYLVANIA AVE ADDRESS: VINEYARD HAVEN, MA 02568 APT FILING NUMBER: MA599110 DRAWN BY: JT DATE: 01/20/20 CHECKED BY: BJP SHEET TITLE: SEDIMENTATION & EROSION CONTROL NOTES & DETAILS SHEET NUMBER:						
	SITE 16 PENNSYLVANIA AVE ADDRESS: VINEYARD HAVEN, MA 02568 APT FILING NUMBER: MA599110 DRAWN BY: JT DATE: 01/20/20 CHECKED BY: BJP SHEET TITLE: SEDIMENTATION & EROSION CONTROL NOTES & DETAILS SHEET NUMBER:						






NOTES:

- 1. SEE MANUFACTURER'S DETAIL SHEETS FOR ADDITIONAL INFORMATION REGARDING RACKING SYSTEM REQUIREMENTS AND INSTALLATION PROCEDURES. RACKING SYSTEM TO BE INSTALLED IN ACCORDANCE WITH MANUFACTURER'S REQUIREMENTS.
- 2. FOUNDATION & STONE BASE SHALL BE AS REQUIRED BY GEOTECHNICAL ENGINEER & RACKING MANUFACTURER.







STEEL COVER. FASTEN TO CABLE TRAY PER MANUFACTURER'S SPECIFICATIONS. PRE-GALVANIZED STEEL MEDIUM DUTY - CABLE TRAY (SEE ELECTRICAL DRAWINGS)

> STEEL SLEEPERS PER MANUFACTURE REQUIREMENTS 6" LONGER THAN WIDTH - OF CABLE TRAY. FILL SLEEPERS WITH SOLID MASONRY OR TIE DOWN AS REQUIRED BY MANUFACTURE.

GROUNDING (SEE ELECTRICAL

SEE ELECTRICAL DRAWINGS FOR DETAILED CABLE TRAY FOLLOW MANUFACTURE RECOMMENDATION FOR SECURING CABLE TRAY USING A NON-PENITRATING SYSTEM

Greenskies
180 JOHNSON STREET MIDDLETOWN, CT 06457
ALL-POINTS TECHNOLOGY CORPORATION 3 SADDLEBROOK DRIVE PHONE: (860)-663-1697 KILLINGWORTH, CT 06419 FAX: (860)-663-0935 WWW.ALLPOINTSTECH.COM
PUREPOVVER E N G I N E E R I N G 5 MARINE VIEW PLAZA, SUITE 301 HOBOKEN, NJ 07030 (201) 687-9975 x102 www.PurePower.com
PERMIT SET NO DATE REVISION 6 01/20/20 FOR REVIEW: BJP 7
8 9 10
10 11
DESIGN PROFESSIONAL OF RECORD PROF: BRADLEY J. PARSONS P.E. COMP: ALL-POINTS TECHNOLOGY CORPORATION ADD: 3 SADDLEBROOK DRIVE KILLINGWORTH, CT 06419
OWNER: TOWN OF OAK BLUFFS
ADDRESS: P.O. BOX 1327 OAK BLUFFS, MA 02557
OAK BLUFFS SOLAR ARRAY
SITE 16 PENNSYLVANIA AVE ADDRESS: VINEYARD HAVEN, MA 02568
APT FILING NUMBER: MA599110
DATE: 01/20/20 CHECKED BY: BJP
SHEET TITLE:
SITE DETAILS
SHEET NUMBER:
PARSONS THE
DIN-I CIVE GIE

GENERAL NOTES

- 1. ALL CONSTRUCTION SHALL COMPLY WITH PROJECT DEVELOPER STANDARDS, TOWN OF OAK BLUFFS STANDARDS, MASSACHUSETTS DEPARTMENT OF TRANSPORTATION STANDARDS AND SPECIFICATIONS IN THE ABOVE REFERENCED INCREASING HIERARCHY. IF SPECIFICATIONS ARE IN CONFLICT, THE MORE STRINGENT SPECIFICATION SHALL APPLY.
- 2. IF NO PROJECT CONSTRUCTION SPECIFICATION PACKAGE IS PROVIDED BY THE PROJECT DEVELOPER OR THEIR REPRESENTATIVE, THE CONTRACTOR SHALL COMPLY WITH THE MANUFACTURE, TOWN OF OAK BLUFFS, OR MASSACHUSETTS DEPARTMENT OF TRANSPORTATION STANDARD SPECIFICATIONS, AND BE IN ACCORDANCE WITH ALL APPLICABLE OSHA, FEDERAL, STATE AND LOCAL REGULATIONS.
- 3. THE PROJECT DEVELOPER IS RESPONSIBLE FOR OBTAINING ALL NECESSARY ZONING AND STORMWATER PERMITS REQUIRED BY GOVERNMENT AGENCIES PRIOR TO CONSTRUCTION. THE CONTRACTOR SHALL OBTAIN ALL TOWN OF OAK BLUFFS CONSTRUCTION PERMITS. THE CONTRACTOR SHALL POST ALL BONDS, PAY ALL FEES, PROVIDE PROOF OF INSURANCE AND PROVIDE TRAFFIC CONTROL NECESSARY FOR THIS WORK.
- 4. REFER TO PLANS, DETAILS AND REPORTS PREPARED BY ALL-POINTS TECHNOLOGY CORPORATION FOR ADDITIONAL INFORMATION. THE CONTRACTOR SHALL VERIFY ALL SITE CONDITIONS IN THE FIELD AND CONTACT THE PROJECT DEVELOPER IF THERE ARE ANY QUESTIONS OR CONFLICTS REGARDING THE CONSTRUCTION DOCUMENTS AND/OR FIELD CONDITIONS SO THAT APPROPRIATE REVISIONS CAN BE MADE PRIOR TO BIDDING/CONSTRUCTION. ANY CONFLICT BETWEEN THE DRAWINGS AND SPECIFICATIONS SHALL BE CONFIRMED WITH THE PROJECT DEVELOPERS CONSTRUCTION MANAGER PRIOR TO CONSTRUCTION.
- 5. THE CONTRACTOR SHALL SUBMIT SHOP DRAWINGS OF ALL PRODUCTS, MATERIALS PER PLANS AND SPECIFICATIONS TO THE PROJECT DEVELOPER FOR REVIEW AND APPROVAL PRIOR TO FABRICATION OR DELIVERY TO THE SITE. ALLOW A MINIMUM OF 14 WORKING DAYS FOR REVIEW.
- 6. SHOULD ANY UNKNOWN OR INCORRECTLY LOCATED EXISTING PIPING OR OTHER UTILITY BE UNCOVERED DURING EXCAVATION, CONSULT THE PROJECT DEVELOPER IMMEDIATELY FOR DIRECTIONS BEFORE PROCEEDING FURTHER WITH WORK IN THIS AREA.
- 7. DO NOT INTERRUPT EXISTING UTILITIES SERVICING FACILITIES OCCUPIED AND USED BY THE PROJECT DEVELOPER OR OTHERS DURING OCCUPIED HOURS, EXCEPT WHEN SUCH INTERRUPTIONS HAVE BEEN AUTHORIZED IN WRITING BY THE PROJECT DEVELOPER AND THE LOCAL MUNICIPALITY. INTERRUPTIONS SHALL ONLY OCCUR AFTER ACCEPTABLE TEMPORARY SERVICE HAS BEEN PROVIDED.
- 8. THE CONTRACT LIMIT IS THE PROPERTY LINE UNLESS OTHERWISE SPECIFIED OR SHOWN ON THE CONTRACT DRAWINGS.
- 9. THE CONTRACTOR SHALL ABIDE BY ALL OSHA, FEDERAL, STATE AND LOCAL REGULATIONS WHEN OPERATING CRANES, BOOMS, HOISTS, ETC. IN CLOSE PROXIMITY TO OVERHEAD ELECTRIC LINES. IF CONTRACTOR MUST OPERATE EQUIPMENT CLOSE TO ELECTRIC LINES, CONTACT POWER COMPANY TO MAKE ARRANGEMENTS FOR PROPER SAFEGUARDS. ANY UTILITY COMPANY FEES SHALL BE PAID FOR BY THE CONTRACTOR.
- 10. THE CONTRACTOR SHALL COMPLY WITH OSHA CFR 29 PART 1926 FOR EXCAVATION TRENCHING AND TRENCH PROTECTION REQUIREMENTS.
- 11. THE ENGINEER IS NOT RESPONSIBLE FOR SITE SAFETY MEASURES TO BE EMPLOYED DURING CONSTRUCTION. THE ENGINEER HAS NO CONTRACTUAL DUTY TO CONTROL THE SAFEST METHODS OR MEANS OF THE WORK, JOB SITE RESPONSIBILITIES, SUPERVISION OF PERSONNEL OR TO SUPERVISE SAFETY AND DO NOT VOLUNTARILY ASSUME ANY SUCH DUTY OR RESPONSIBILITY.
- 12. THE CONTRACTOR SHALL RESTORE ANY DRAINAGE STRUCTURE, PIPE, CONDUIT, PAVEMENT, CURBING, SIDEWALKS, LANDSCAPED AREAS OR SIGNAGE DISTURBED DURING CONSTRUCTION TO THEIR ORIGINAL CONDITION OR BETTER. AS APPROVED BY THE PROJECT DEVELOPER OR TOWN OF OAK BLUFFS.
- 13. THE CONTRACTOR SHALL PROVIDE AS-BUILT RECORDS OF ALL CONSTRUCTION (INCLUDING UNDERGROUND UTILITIES) TO THE PROJECT DEVELOPER AT THE END OF CONSTRUCTION.
- 14. ALTERNATIVE METHODS AND PRODUCTS, OTHER THAN THOSE SPECIFIED, MAY BE USED IF REVIEWED AND APPROVED BY THE PROJECT DEVELOPER, ENGINEER, AND APPROPRIATE REGULATORY AGENCY PRIOR TO INSTALLATION DURING THE BIDDING/CONSTRUCTION PROCESS.
- 15. INFORMATION ON EXISTING UTILITIES AND STORM DRAINAGE SYSTEMS HAS BEEN COMPILED FROM AVAILABLE INFORMATION INCLUDING UTILITY PROVIDER AND MUNICIPAL RECORD MAPS AND/OR FIELD SURVEY AND IS NOT GUARANTEED CORRECT OR COMPLETE. UTILITIES AND STORM DRAINAGE SYSTEMS ARE SHOWN TO ALERT THE CONTRACTOR TO THEIR PRESENCE AND THE CONTRACTOR IS SOLELY RESPONSIBLE FOR DETERMINING ACTUAL LOCATIONS AND ELEVATIONS OF ALL UTILITIES AND STORM DRAINAGE SYSTEMS INCLUDING SERVICES. PRIOR TO DEMOLITION OR CONSTRUCTION. THE CONTRACTOR SHALL CONTACT "DIG SAFE" 72 HOURS BEFORE COMMENCEMENT OF WORK AT "811" AND VERIFY ALL UTILITY AND STORM DRAINAGE SYSTEM LOCATIONS.
- 16. NO CONSTRUCTION OR DEMOLITION SHALL BEGIN UNTIL APPROVAL OF THE FINAL PLANS IS GRANTED BY ALL GOVERNING AND REGULATORY AGENCIES.

SITE PLAN NOTES

- 1. THE SURVEY WAS PROVIDED BY COMPANY NAME, DATED MONTH DD, YYYY.
- 2. THERE WILL NOT BE ANY EXCAVATION ON-SITE, WITH THE EXCEPTION OF ELECTRICAL TRENCH AND EQUIPMENT PADS.
- 3. THE CONTRACTOR SHALL FOLLOW THE RECOMMENDED SEQUENCE OF CONSTRUCTION NOTES PROVIDED ON THE EROSION CONTROL PLAN OR SUBMIT AN ALTERNATE PLAN FOR APPROVAL BY THE ENGINEER AND/OR PERMITTING AGENCIES PRIOR TO THE START CONSTRUCTION. ALLOW A MINIMUM OF 14 WORKING DAYS FOR REVIEW.
- 4. PROPER CONSTRUCTION PROCEDURES SHALL BE FOLLOWED ON ALL IMPROVEMENTS WITHIN THIS PARCEL SO AS TO PREVENT THE SILTING OF ANY WATERCOURSE OR BVWS IN ACCORDANCE WITH FEDERAL, STATE, AND LOCAL REGULATIONS. IN ADDITION, THE CONTRACTOR SHALL ADHERE TO "EROSION CONTROL PLAN" CONTAINED HEREIN. THE CONTRACTOR SHALL BE RESPONSIBLE TO POST ALL BONDS AS REQUIRED BY GOVERNMENT AGENCIES WHICH WOULD GUARANTEE THE PROPER IMPLEMENTATION OF THE PLAN.
- 5. ALL SITE WORK, MATERIALS OF CONSTRUCTION, AND CONSTRUCTION METHODS FOR EARTHWORK AND STORM DRAINAGE WORK, SHALL CONFORM TO THE SPECIFICATIONS AND DETAILS AND APPLICABLE SECTIONS OF THE PROJECT SPECIFICATIONS MANUAL. OTHERWISE THIS WORK SHALL CONFORM TO THE COMMONWEALTH OF MASSACHUSETTS DEPARTMENT OF TRANSPORTATION AND PROJECT GEOTECHNICAL REPORT IF THERE IS NO PROJECT SPECIFICATIONS MANUAL. ALL FILL MATERIAL UNDER STRUCTURES AND PAVED AREAS SHALL BE PER THE ABOVE STATED APPLICABLE SPECIFICATIONS, AND/OR PROJECT GEOTECHNICAL REPORT, AND SHALL BE PLACED IN ACCORDANCE WITH THE APPLICABLE SPECIFICATIONS UNDER THE SUPERVISION OF A QUALIFIED PROFESSIONAL ENGINEER. MATERIAL SHALL BE COMPACTED IN 8" LIFTS TO 95% OF THE MAXIMUM DRY DENSITY AS DETERMINED BY ASTM D 1557 AT 95% PERCENT OF OPTIMUM MOISTURE CONTENT.
- 6. ALL DISTURBANCE INCURRED TO PUBLIC, MUNICIPAL, COUNTY, STATE PROPERTY DUE TO CONSTRUCTION SHALL BE RESTORED TO ITS PREVIOUS CONDITION OR BETTER, TO THE SATISFACTION OF THE TOWN OF OAK BLUFFS AND COMMONWEALTH OF MASSACHUSETTS.
- 7. IF IMPACTED OR CONTAMINATED SOIL IS ENCOUNTERED BY THE CONTRACTOR, THE CONTRACTOR SHALL SUSPEND EXCAVATION WORK OF IMPACTED SOIL AND NOTIFY THE PROJECT DEVELOPER AND/OR PROJECT DEVELOPER'S ENVIRONMENTAL CONSULTANT PRIOR TO PROCEEDING WITH FURTHER WORK IN THE IMPACTED SOIL LOCATION UNTIL FURTHER INSTRUCTED BY THE PROJECT DEVELOPER AND/OR PROJECT DEVELOPER'S ENVIRONMENTAL CONSULTANT.

UTILITY NOTES

- 1. CONTRACTOR IS RESPONSIBLE FOR CONTACTING THE TOWN OF OAK BLUFFS TO SECURE CONSTRUCTION PERMITS AND FOR PAYMENT OF FEES FOR STREET CUTS AND CONNECTIONS TO EXISTING UTILITIES.
- 2. REFER TO DRAWINGS BY PROJECT DEVELOPER FOR THE ONSITE ELECTRICAL DRAWINGS AND INTERCONNECTION TO EXISTING ELECTRICAL GRID. SITE CONTRACTOR SHALL SUPPLY AND INSTALL PIPE ADAPTERS AS NECESSARY AT BUILDING CONNECTION POINT OR AT EXISTING UTILITY OR PIPE CONNECTION POINT. THESE DETAILS ARE NOT INCLUDED IN THESE PLANS.
- 3. UTILITY LOCATIONS AND PENETRATIONS ARE SHOWN FOR THE CONTRACTOR'S INFORMATION AND SHALL BE VERIFIED WITH THE ELECTRICAL ENGINEER AND THE PROJECT DEVELOPER'S CONSTRUCTION MANAGER PRIOR TO THE START OF CONSTRUCTION.
- 4. THE CONTRACTOR SHALL VISIT THE SITE AND VERIFY THE ELEVATION AND LOCATION OF ALL UTILITIES BY VARIOUS MEANS PRIOR TO BEGINNING ANY EXCAVATION. TEST PITS SHALL BE DUG AT ALL LOCATIONS WHERE PROP. SANITARY SEWERS AND WHERE PROP. STORM PIPING WILL CROSS EXISTING UTILITIES, AND THE HORIZONTAL AND VERTICAL LOCATIONS OF THE UTILITIES SHALL BE DETERMINED. THE CONTRACTOR SHALL CONTACT THE PROJECT DEVELOPER IN THE EVENT OF ANY DISCOVERED OR UNFORESEEN CONFLICTS BETWEEN EXISTING AND PROPOSED SANITARY SEWERS, STORM PIPING AND UTILITIES SO THAT AN APPROPRIATE MODIFICATION MAY BE MADE.
- 5. UTILITY CONNECTION DESIGN AS REFLECTED ON THE PLAN MAY CHANGE SUBJECT TO
- 6. THE CONTRACTOR SHALL ENSURE THAT ALL UTILITY PROVIDERS AND GOVERNING AUTHORITY STANDARDS FOR MATERIALS AND CONSTRUCTION METHODS ARE MET. THE CONTRACTOR SHALL PERFORM PROPER COORDINATION WITH THE RESPECTIVE UTILITY PROVIDER.
- 7. THE CONTRACTOR SHALL ARRANGE FOR AND COORDINATE WITH THE RESPECTIVE UTILITY PROVIDERS FOR SERVICE INSTALLATIONS AND CONNECTIONS. THE CONTRACTOR SHALL COORDINATE WORK TO BE PERFORMED BY THE VARIOUS UTILITY PROVIDERS AND SHALL PAY ALL FEES FOR CONNECTIONS, DISCONNECTIONS, RELOCATIONS, INSPECTIONS, AND DEMOLITION UNLESS OTHERWISE STATED IN THE PROJECT SPECIFICATIONS MANUAL AND/OR GENERAL CONDITIONS OF THE CONTRACT.
- 8. ALL EXISTING PAVEMENT WHERE UTILITY PIPING IS TO BE INSTALLED SHALL BE SAW CUT. AFTER UTILITY INSTALLATION IS COMPLETED, THE CONTRACTOR SHALL INSTALL TEMPORARY AND/OR PERMANENT PAVEMENT REPAIR AS DETAILED ON THE DRAWINGS OR AS REQUIRED BY THE TOWN OF OAK BLUFFS.
- 9. ALL PIPES SHALL BE LAID ON STRAIGHT ALIGNMENTS AND EVEN GRADES USING A PIPE LASER OR OTHER ACCURATE METHOD.
- 10. RELOCATION OF UTILITY PROVIDER FACILITIES, SUCH AS POLES, SHALL BE DONE IN ACCORDANCE WITH THE REQUIREMENTS OF THE UTILITY PROVIDER.
- 11. THE CONTRACTOR SHALL COMPACT PIPE BACKFILL IN 8" LIFTS ACCORDING TO THE PIPE BEDDING DETAILS. TRENCH BOTTOM SHALL BE STABLE IN HIGH GROUNDWATER AREAS. A PIPE FOUNDATION SHALL BE USED PER THE TRENCH DETAILS AND IN AREAS OF ROCK EXCAVATION.
- 12. CONTRACTOR TO PROVIDE STEEL SLEEVES AND ANNULAR SPACE SAND FILL FOR UTILITY PIPE AND CONDUIT CONNECTIONS UNDER FOOTINGS.
- BACKFILLING, IN ACCORDANCE WITH THE APPROPRIATE UTILITY PROVIDER REQUIREMENTS.
- 14. A ONE-FOOT MINIMUM VERTICAL CLEARANCE BETWEEN WATER, GAS, ELECTRICAL, AND TELEPHONE LINES AND STORM PIPING SHALL BE PROVIDED. A SIX-INCH MINIMUM CLEARANCE SHALL BE MAINTAINED BETWEEN STORM PIPING AND SANITARY SEWER. A 6-INCH TO 18-INCH VERTICAL CLEARANCE BETWEEN SANITARY SEWER PIPING AND STORM PIPING SHALL REQUIRE CONCRETE ENCASEMENT OF THE PROP. SANITARY PIPING.
- 15. THE CONTRACTOR SHALL RESTORE ANY UTILITY STRUCTURE, PIPE, CONDUIT, PAVEMENT, CURBING, SIDEWALKS, DRAINAGE STRUCTURE, SWALE OR LANDSCAPED AREAS DISTURBED DURING CONSTRUCTION. TO THEIR ORIGINAL CONDITION OR BETTER TO THE SATISFACTION OF THE PROJECT DEVELOPER AND TOWN OF OAK BLUFFS.
- 16. INFORMATION ON EXISTING UTILITIES AND STORM DRAINAGE HAS BEEN COMPILED FROM AVAILABLE INFORMATION INCLUDING UTILITY PROVIDER AND MUNICIPAL RECORD MAPS AND/OR FIELD SURVEY, AND IS NOT GUARANTEED CORRECT OR COMPLETE, UTILITIES AND STORM DRAINAGE ARE SHOWN TO ALERT THE CONTRACTOR TO THEIR PRESENCE. THE CONTRACTOR IS SOLELY RESPONSIBLE FOR DETERMINING ACTUAL LOCATIONS AND ELEVATIONS OF ALL UTILITIES AND STORM DRAINAGE INCLUDING SERVICES. CONTACT "DIG SAFE" AT 811 72 HOURS PRIOR TO CONSTRUCTION AND VERIFY ALL UNDERGROUND AND OVERHEAD UTILITY AND STORM DRAINAGE LOCATIONS. THE CONTRACTOR SHALL EMPLOY THE USE OF A UTILITY LOCATING COMPANY TO PROVIDE SUBSURFACE UTILITY ENGINEERING CONSISTING OF DESIGNATING UTILITIES AND STORM PIPING ON PRIVATE PROPERTY WITHIN THE CONTRACT LIMIT AND CONSISTING OF DESIGNATING AND LOCATING WHERE PROP. UTILITIES AND STORM PIPING CROSS EXISTING UTILITIES AND STORM PIPING WITHIN THE CONTRACT LIMITS.
- TO BE PERFORMED BY UTILITY PROVIDERS. THE CONTRACTOR SHALL PAY ALL UTILITY FEES UNLESS OTHERWISE STATED IN THE PROJECT SPECIFICATION MANUAL AND GENERAL CONDITIONS, AND REPAIR PAVEMENTS AS NECESSARY.
- 18. ELECTRIC DRAWINGS AND REQUIREMENTS ARE NOT INCLUDED AS PART OF THIS DRAWING SET AND SHOULD BE OBTAINED FROM THE PROJECT DEVELOPER.
- 19. ALTERNATIVE METHODS AND PRODUCTS OTHER THAN THOSE SPECIFIED MAY BE USED IF REVIEWED AND APPROVED BY THE PROJECT DEVELOPER, ENGINEER, AND APPROPRIATE REGULATORY AGENCIES PRIOR TO INSTALLATION.
- 20. THE CONTRACTOR SHALL MAINTAIN ALL FLOWS AND UTILITY CONNECTIONS TO EXISTING BUILDINGS WITHOUT INTERRUPTION UNLESS/UNTIL AUTHORIZED TO DISCONNECT BY THE PROJECT DEVELOPER, TOWN OF OAK BLUFFS, UTILITY PROVIDERS AND GOVERNING AUTHORITIES.

UTILITY PROVIDER AND GOVERNING AUTHORITY STAFF REVIEW.

13. ALL UTILITY CONSTRUCTION IS SUBJECT TO INSPECTION FOR APPROVAL PRIOR TO

17. THE CONTRACTOR SHALL ARRANGE AND COORDINATE WITH UTILITY PROVIDERS FOR WORK

