

From: Ross Seavey ross@mvlaw.com
Subject: Montessori School Finish Schedule
Date: February 6, 2024 at 5:51 PM
To: Rich Saltzberg saltzberg@mvccommission.org



CAUTION: This email originated from outside your organization. Exercise caution when opening attachments or clicking links, especially from unknown senders.

Hi Rich,
Here is the finish schedule Ben requested. Thank you!

Vineyard Montessori School – Proposed New Building

Exterior Finish Schedule

Siding – White cedar shingles
Roofing – Asphalt Shingles
Trim – Natural wood trim
Decking – Mahogany or ipe

Interior Finish Schedule

Ceilings – Painted drywall
Walls – Painted drywall
Floors – Linoleum in all spaces except ceramic tile in the entry way and bathrooms
Baseboard – Wood trim except tile in bathrooms

Ross P. Seavey, Esq.
Martha's Vineyard Land Law, Inc.

Ph: 508-560-8955
PO Box 459
Chilmark, MA 02535
www.mvlaw.com

This message and the documents attached to it, if any, are intended only for the use of the addressee and may contain information that is PRIVILEGED and CONFIDENTIAL and/or may contain ATTORNEY WORK PRODUCT. If you are not the intended recipient, you are hereby notified that any dissemination of this communication is strictly prohibited. If you have received this communication in error, please delete all electronic copies of this message and attachments thereto, if any, and destroy any hard copies you may have created and notify me immediately.